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PROFESSIONAL SERVICES AGREEMENT
NAME OF PARTIES OF THE AGREEMENT

This Agreement, made and entered into this day of , 2010 by and
between the City of Ankeny, lowa, a municipal corporation, hereinafter catled "CITY" or
"OWNER" and Snyder & Associates, Inc., 2727 SW Snyder Boulevard, Ankeny, lowa, a
corporation, hercinafter called "ENGINEER" as follows:

NAME OF PROFESSIONAL SERVICE

The CITY will retain the ENGINEER to complete Professional Services for the preparation
of preliminary design, right of way determination, and construction phasing for the NE
TRIBUTARY (A) TO FOURMILE CREEK hereinafter called the “PROJECT™.

A ASSIGNMENT OF PROJECT DIRECTOR

The ENGINEER will assign Mark A. Land, P.E. to direct the PROJECT described
in this Agreement.

B. CHANGES IN PROJECT DIRECTOR

The CITY has the right to approve or disapprove any proposed change from the
individual named in Article II(A). The CITY will be provided with a resume of any
proposed substitute and will be given the opportunity to interview that person prior
to its decision to approve or disapprove.

SCOPE OF WORK
A. GENERAL

The ENGINEER will provide Professional Services as required to complete the
preparation and assembly of the PROJECT as named in Article II and as described
hereinafter as follows:

I. The PROJECT will consist of improvements to address stream channel
erosion issues and associated impacts along NE Tributary (A) to Fourmile
Creek from Interstate 35 to NE 18" Street, This work will build upon the
previously completed Fourmile Creek Tributaries Watershed Assessment
Project dated July 2009. The project objective is to increase stream stability
with measures that minimize impact to existing infrastructure.
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The ENGINEER will complete preliminary design plans, right of way needs,
and construction phasing services for the entire PROJECT. Final
construction plans, right of way acquisition, and construction services are
not included in this scope of services.

BASIC ENGINEERING SERVICES

The ENGINEER will provide the Basic Engineering Services as follows. Payment
will be made as specified in Article VI of this Agreement.

I. PROJECT ADMINISTRATION
The ENGINEER will perform the following administrative services during
the design of the PROJECTS:
a. Monthly progress reports to the CITY.
b. Monthly billing repotts.
c. Project coordination for engineering and coordination with the
CITY, property owners, and utility companies.
d. Project design review with the CITY, as needed.
e. Miscellaneous meetings to review progress and attend informal
meetings, Council meetings and Public Hearings.
2. SURVEY AND BASE DRAWINGS
The ENGINEER will utilize topographic survey completed for the
Fourmile Creek Tributaries Watershed Assessment Project.
a. Boundary Survey
The ENGINEER will complete boundary survey for five parcels in
locations of five (5) proposed permanent easements.
3. PRELIMINARY DESIGN AND RIGHT OF WAY PLANS
a. The ENGINEER will develop a preliminary plan for the
PROJECT. The plans will be arranged so that all right-of-way
needs will be highlighted and dimensioned for a clear
understanding of their proposed locations.
b. Included with this is the following:
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Preliminary right-of-way needs.

Clearing and Grubbing Plan.

Grading Plan.

Pollution Prevention Plan.

Designed placement of Grade Control and Erosion Control
Elements.

Construction Staging and Access Plan.

7. Order of magnitude of PROJECT cost.

“ok B —
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c. The ENGINEER will also complete a construction phasing plan as
part of the preliminary plans. This will outline opportunities to
break the project into smaller construction phases.

d. Prior to commencing work on the preliminary plans, a detailed work
plan outlining the ENGINEER’S understanding of the design criteria
and other information critical fo the development of the preliminary
plans will be transmitted to the CITY for review and approval,
Modifications made to the work plan after CITY approval will be
considered Extra Services as outlined in Section I, E.

4, PUBLIC INVOLVEMENT

a. Resource Group — The resource group developed for the Fourmile
Creck Tributaries Watershed Assessment Project will meet to
review the preliminary design and offer input prior to the
completion of the preliminary design.

b. Public Meeting - There will be one public meeting within this
scope of services. This meeting will be held at the conclusion of
the preliminary design phase and prior to right of way acquisition.

C. The ENGINEER will draft notification to property owners adjacent
to the PROJECT for each mecting to be published and distributed
by the CITY. The ENGINEER will prepare necessary display
drawings to be used at the public and resource group meetings.

5, FINAL DESIGN AND CONSTRUCTION PLAN PREPARATION - Not
included in scope of services.

C. CONSTRUCTION SERVICES — Not included in scope of services.
D. ADDITIONAL SERVICES

The ENGINEER will provide additional services as follows. Payment will be as
specified in Article VI (C) of this Agreement.
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L. ENVIRONMENTAL WETLANDS REVIEW

a.

Wetland Delineation - Snyder & Associates, Inc. will provide a Wetland
Delineation. The Wetland Delineation will be performed to determine
the upper boundaries of wetland areas on the PROJECT site. Snyder &
Associates will review United States Geological Survey topographic
maps, National Wetland Inventory maps, Soil Survey of Polk County,
Iowa, and aerial photographs as part of a preliminary data search. An
on-site visit will be performed to gather data pertaining to wetland
vegetation, wetland hydrology, and hydric soils. Field work will be
conducted in accordance with procedures outlined in the U.S. Army
Corps of Engineers 1987 Wetland Delineation Manual. The
ENGINEER will provide copies of the Wetland Delineation Report
summarizing the findings of the preliminary data search and the
jurisdictional wetland delineation. Wetland boundaries will be field
surveyed by the Environmental Scientist via a handheld GPS unit.

Mitigation Plan/Concepts/Permitting (By Amendment) - The wetland
delineation report, site plans, and IDNR and ACOE Joint Application
Form will be submitted to the Army Corps of Engineers (ACOE) and
Iowa Department of Natural Resources (IDNR) for final determination
of the wetland area. ACOE and IDNR will determine if the wetland area
is jurisdictional or isolated and determine if the proposed construction
plans will effect the wetland. If ACOE and IDNR determines that the
wetland area is jurisdictional, than the OWNER must submit a
mitigation plan to obtain the necessary permits before construction
activities commence. The mitigation plan will comply with ACOE
Wetland Mitigation Guidelines and IDNR Requirements. Snyder &
Associates will act as the Authorized Agent throughout the permitting
process. Mitigation Plan/Concepts/Permitting, if necessary, will be
based on established hourly rates and fixed expenses outlined in the
Engineer’s Standard Fee Schedule (Exhibit “A”).

Wetland Mitigation Construction {By Amendment) - Upon approval
from ACOE and IDNR of the mitigation plan, a new wetland area will
be constructed off-site to compensate for the loss of jurisdictional
wetlands. The ENGINEER will oversee construction actives of the new
wetland area, including soil excavation, stockpiling, and plantings. The
ENGINEER will complete a report summarizing construction activities
and submit the report to the CITY and Army Corps of Engineers,
Wetland Mitigation Construction, if necessary, will be based on
established hourly rates and fixed expenses outlined in the Engineer’s
Standard Fee Schedule (Exhibit “A™).

Wetland Monitoring (By Amendment) - The ENGINEER will also
provide follow-up monitoring as required by the Army Corps of
Engineers. Planting success rates, estimation of plant cover, assessments
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of hydrology and erosion, and overall condition of the wetland will be
performed by the ENGINEER. Additional planting, weeding, and
construction changes may be required to sustain the wetland.
Monitoring will be performed annually as required by the Army Corps
of Engineers. Wetland Monitoring, if necessary, will be based on
established hourly rates and fixed expenses outlined in the Engineer's
Standard Fee Schedule (Exhibit "A").

CULTURAL RESOURCES SURVEY

Phase [ Cultural Resources Survey

This level of investigation involves archaeological, architectural, and
geomorphological investigation and evaluation of the PROJECT
corridor or area. Since no standing structures are present within the
corridor, the field survey will be limited to pedestrian surface survey,
in areas where surface visibility is adequate and surface survey
techniques are appropriate, and/or subsurface survey in areas where
surface visibility is not adequate and/or there is a potential for
cultural deposits in a buried context. Subsurface survey techniques
in upland situations generally involve shovel testing and/or bucket
auger testing depending upon the potential depth of cultural deposits.
In situations were deeply buried materials may be present (i.e.,
alluvial/colluvial fan and floodplain locations) subsurface testing
techniques could potentially require backhoe or Giddings Probe
excavation, although in some cases bucket auger testing to greater
depths may be adequate. The investigation will adhere to the most
recent guidelines for Phase I archaeological investigations produced
by the State Historical Society of Iowa and the Association of lowa
Archaeologists.

A Phase | investigation will result in the identification of any
archaeological or architectural sites within the project impact zone
and an evaluation of potential National Register eligibility of each
site. A site will be found to be either ineligible, and thus warranting
no further investigation, or potentially eligible, thus possibly
requiring Phase 11 level testing and an amendment to this Agreement.
The results of the Phase I will be summarized in a final report, with
recommendations made for cither project clearance or additional
Phase 1l testing if potentially eligible sites cannot be avoided. All
sites will be recorded on the appropriate state inventory forms.

Phase II Cultural Resources Survey (By Amendment)

The Phase I Cultural Resources Survey will determine if Phase 11
testing is necessary. If required, the Phase II testing is conducted
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on those archaeological sites that have been found to be potentially
eligible for the National Register of Historic Places and that could
not be avoided by the proposed construction project. Phase II
testing can involve both hand and machine excavation of an area
large enough to answer the questions concerning site integrity and
significance, yet small enough to avoid adversely impacting the site
deposit. The Phase II will result in a final determination of
National Register eligibility. If a site is found eligible, then data
recovery (Phase I11) may be required if the site cannot be avoided
by the construction project, or if the impact cannot be otherwise
mitigated. Phase 1l testing will also result in a final report
summarizing the project’s findings and recommendations. In the
event a Phase II or Phase I1I investigation is recommended, the
work would be added by amendment to this agreement,

GEOTECHNICAL INVESTIGATION

The ENGINEER will utilize the services of private testing laboratories for
the soils investigation for the PROJECT. This work will include a
maximum of 12 soil borings. The borings will be completed using hand-
held auger and sampling equipment. The analysis will include soil
classification, sieve and hydrometer testing, Atterberg Limits, and other
soil data required to complete the conceptual design of the improvements.

RIGHT-OF-WAY SERVICES

ENGINEER will provide State of Iowa licensed real estate agents who will
negotiate and endeavor to acquire for the CITY all of the necessary
easements and/or real property parcels needed for the Project. Mary Ann
Carnock, Amy JI. Walter and Robert C. Kirby are employees of
ENGINEER, and are state of Towa licensed real estate sales persons with
SNYDER & ASSOCIATES RIGHT-OF-WAY SERVICES, LLC,
Ankeny, Towa, a State of Iowa licensed real estate broker, and a wholly
owned subsidiary of ENGINEER. Mary Ann Carnock and/or Amy J.
Walter and/or Robert C. Kirby will be designated as “Appointed Agent”
and will represent the CITY in a “Buyer Exclusive Agency” capacity in all
matters pertaining to the negotiation and acquisition of easements and/or
real property for said public improvement project. CITY will also be a
Client of Appointed Agent.

CITY does hereby request Appointed Agent fo select, prepare and
complete form documents for use incident as to a residential real estate
transaction of four units or less. Such documents will be limited to: (1)
purchase offers or purchase agreements, provided the parties are given
written notice that these are binding legal documents and competent legal
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advice should be sought before signing; (2) groundwater hazard
statements; and (3) declaration of value forms.

CITY and ENGINEER acknowledge and agree that the Appointed Agents
are required to adhere to Federal and State of lowa statutes; the rules of the
Supreme Court of lowa as they may pertain to real estate agents; the rules
and regulations promulgated by the Iowa Real Estate Commission; and,
the lowa Administrative Rules and regulations in regards to real estate
agents’ conduct, responsibilities, and duties. Said statutes, rules and
regulations will supersede and be paramount to any provision contained
herein, anything to the contrary notwithstanding.

In regards to Acquisition Design:

The ENGINEER will specify right-of-way needs for the PROJECT for
temporary construction easements on up to 62 parcels. This scope includes
permanent easements for five (5) parcels and temporary construction
casements for 62 parcels. If other right-of-way is identified in the design
phase of the PROJECT, the costs for the development of the plats will be
covered under the extra services portion of this Agreement. The CITY will
review and approve all right-of-way needs prior to the development of right-
of~way documents.

The ENGINEER will develop a written file for each of the parcels and for
permanent easements only complete a legal description of each parcel and
right-of-way plat. An exhibit will be developed for each temporary
construction easement outlining the location and general dimensions of the
easement but no legal description will be developed. The stated purpose
of such acquisitions, including the type of interest, construction easement
or permanent easement, to be acquired. It is assumed the project will
involve five (5) permanent easement acquisition plats and 62 temporary
easement exhibits, ENGINEER will provide such acquisition plats and
legal descriptions to the Appointed Agent,

In regards to Negotiations and Acquisition, Appointed Agent will:

a. Attend initial project meetings with the representatives of CITY to
establish lines of communication regarding elements of the scope and
schedule and to set property acquisition parameters for the Project;

b. Complete a parcel file for each property involved with the Project in
accordance with the needs of CITY and/or the Project requirements;

¢. Retain and coordinate the services of a licensed, certified appraiser
(hereinafter referred to as “Appraiser”) who, subject to the approval of
the CITY, will be a subconsultant to Appointed Agent. The Appraiser
will prepare appraisals and/or Project Data Books, as needed. The
Appraisers’ work will be reviewed by a second party as approved by
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the CITY and as required by Local, State and /or FFederal Right-of-Way
acquisition procedures. The Appraiser will prepare, sign and furnish to
the Appointed Agent and CITY appraisal documentation following
accepted appraisal principles and techniques in accordance with the
[owa DOT “Appraisal Policy & Procedures Manual”. The CITY will
review and forward written approval of all findings by the Appraiser;

Retain and coordinate the services of an abstractor, who will be a
Subconsultant to Appointed Agent, who will prepare Certificates of
Title for each parcel to be acquired.

Use acquisition forms and documents provided by CITY or prepare
acquisition documents under the direction, review and approval of the
CITY’s legal department. Acquisition documents may include, but not
be limited to: (1) Offer to Purchase, (2) 10 day-waiver, (3) real estate
purchase agreement, (4) Easements, (5) Warranty Deed, (6) title
clearing documents as directed by CITY’s attorney, and (7) release of
tenant interest and leasehold claims;

Make (through the Appointed Agent) personal and private contacts
with each property owner and tenant (the Parties) or their
representative  to explain the effect of the acquisition, answer
questions, present a written offer, and consider counter offers and to
make approved offers for administrative settlements. Non-resident
property owners will be contacted by certified or registered mail or by
U.P.S.

Make a good faith effort to acquire the necessary property within 90
days after a written offer has been submitted to the owner and tenant.
Negotiations will be considered complete upon occurrence of one of
the following: (1) the parties accept the offer, (2) the parties accept an
administrative settlement, (3) the parties fail or refuse to accept the
offer or administrative settlement, and/or (4) in the judgment of the
Appointed Agent, negotiations have reached an impasse;

Notify the CITY of every parcel on which negotiations have reached
an impasse or which cannot be acquired by negotiated Agreement at
the completion of the negotiations phase of the work. Ifthe CITY is to
condemn, the Appointed Agent will deliver as much of the file to the
CITY as is necessary for the CITY’s condemnation attorneys to begin
preparation for the condemnation of the parcel. The CITY will
provide written notice to the parties that the parcel is being prepared
for condemnation. The Appointed Agent, when notified in writing by
the CITY, will continue in an attempt to negotiate an Agreement after
notice has been sent that condemnation is being prepared, but before
notice of condemnation has been served. Once notice of
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condemnation has been served, negotiations will cease unless
requested by CITY to continue as additional services.

In regards to the CITY s Responsibility, the CITY understands and agrees

that it will be responsible for and in a timely manner:

a. Provide to Appointed Agent all known and existing plans,
specifications and data pertaining to the project that may affect
Appointed Agent’s Services to be provided. Unless otherwise noted
by CITY, Appointed Agent may rely upon the plans, specifications and
data provided being accurate and complete;

b. Provide all licenses, permits, and government or agency approvals that
may be necessary to complete the Work and/or Project.

c. Provide to Appointed Agent legal descriptions and acquisition plats for
each parcel to be acquired, unless CITY requests ENGINEER provide
said legal descriptions and acquisition plats and incorporates this
request as a part of ENGINEER’S scope of work.

d. Provide all necessary forms and/or documents to complete each
acquisition and/or provide the services of CITY’s aftorney to
supervise, review and approve any and all legal documents prepared by
Appointed Agent.

e. Coordinate the timing and sequence of Appointed Agent’s Services
with the Services of others to the Project; and,

f. Make interim and final decisions utilizing information supplied by
Appointed Agent.

E. EXTRA SERVICES

A contingency fund under Scope of Services will be established in the Agreement
for Extra Services. If these funds are not adequate for Extra Services, an
Amendment to the original Agreement will be developed for Council action,

The CITY may request Extra Services from the ENGINEER included in the Scope
of Services as outlined but without a specific known need or amount. Exira
Services may include, but not be limited to, additional design, survey and right-of-
way work as required and will be paid out of the Extra Services fund.

E. CHANGES IN SCOPE OF SERVICES (CONTINGENCIES)

Changes in Scope of Services may include, but are not limited to, expanding the

scope of the PROJECT and work to be completed; requesting the development of

various documents; or requesting additional work items that increases the
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Engineering Services and corresponding costs. Upon initiation of Extra Services,
the ENGINEER will submit the estimated cost. Such costs will be based on the
current hourly rates and fixed expenses as outlined in the Engineer's Standard Fee
Schedule (as shown in Exhibit "A").

If at any time during the work the ENGINEER determines that its actual costs will
exceed the estimated actual costs, thus necessitating the use of a contingency
amount, the ENGINEER will prompily notify the CITY, in writing, and describe
what costs are causing the overrun and the reason. The ENGINEER will not exceed
the estimated actual costs without the prior written approval of the CITY. Ifthe
ENGINEER exceeds the estimated actual costs for any reason before the CITY is
notified in writing, the CITY will have the right, at its discretion, to deny the use of
the contingency amount. The fee amounts will not be changed unless there is a
substantial change in the PROJECT time, character, or complexity of the services
covered by the Agreement.

For the ENGINEER to receive approval to use Extra Services (contingency fund),
the ENGINEER will prepare a change order for CITY approval in the amount
agreed upon for the worle. The change order will describe the work and the amount
of time needed to complete this work.

STORM WATER DISCHARGE COMPLIANCE / HOLD HARMLIESS
1. ENGINEER’S Responsibility

In the event the scope of work to be performed under the terms and
conditions of this Agreement includes permitting and creation of an initial
storm water pollution prevent plan, then and in that event and
notwithstanding any provision to the contrary, ENGINEER will not be
responsible or liable for compliance with any storm water discharge
requirements at the site other than the preparation of the Notice of Intent
for Storm Water Discharge Permit No. 2 applicable to the site and creation
of the initial storm water pollution prevent plan for the site.

2. OWNER’S Responsibility

OWNER will be solely responsible for: a) the submittal of the Notice of
Intent; b) the implementation, administration and monitoring of the initial
plan; ¢) making modifications to the initial plan as needed; d} filing the
Notice of Discontinuance; and, €) compliance with all NPDES or storm
water discharge statutes, rules, regulations or ordinances applicable to the
site. Upon OWNER’S request, ENGINEER will include the initial Storm
Water Pollution Prevent Plan as a part of the Construction Documents and
will require the Construction Contractor in the Construction Contract to
assume all of OWNER’S responsibilities set forth in this paragraph.
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1V.

3. Indemnification

ENGINEER agrees, to the fullest extent permitted by law, to indemnify
and hold CITY harmless against all damages, liabilities or costs including
reasonable attorneys’ fees and defense costs (hereafter “Claims”) to the
extent caused by ENGINEER'’S errors, omissions or negligent acts relating
to the preparation of the Notice of Intent or creation of the initial storm
water pollution prevent plan. OWNER will protect, defend, indemnify
and hold ENGINEER harmless from any and all Claims caused by or in
any manner related to: a) any discharges of soil, silt, sediment, petroleum
product, hazardous substances or solid waste from the site; and/or b) any
alleged violation of any NPDES or storm water discharge statute, rule,
regulation or ordinance, unless said Claims were primarily caused by the
ENGINEER’S own negligent acts. OWNER will release, waive and
otherwise discharge any and all Claims that OWNER may assert against
ENGINEER relating, in any manner, to any discharges from the Site
and/or any alleged violation of any NPDES or storm water discharge
statute, rule, regulation or ordinance except as set forth above. The
covenants and provisions herein will survive cessation of ENGINEER’S
work on the site.

RESPONSIBILITY OF THE CITY

At its own expense, the CITY will have the following responsibilities regarding the
execution of the Contract by the ENGINEER.

A.

PROJECT OFFICER

The CITY will name a project officer to act as the City's representative with respect
to the work performed under this Agreement. All correspondence with CITY
relating to PROJECT will be directed to the Project Officer and the Project Officer
will be invited to all progress meetings and other meetings called during the
PROJECT.

PROMPT RESPONSE

'To prevent an unreasonable delay in the ENGINEER'S work, the CITY will
examine all reports, drawings, specifications, and other documents and will provide
authorizations in writing to the ENGINEER to proceed with work within a
reasonable time period.

PROJECT REQUIREMENTS

The CITY will also furnish the following information: CITY design and
construction standards; construction documents of projects within close proximity;
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as-built construction drawings and storm water calculations for developments
adjacent to the PROJECT corridor; known property locations and conditions;
zoning or deed restrictions; and permission for access to private property if
necessary to perform work,

WORK SCHEDULE

This PROJECT, from design through construction completion, will be performed by the
ENGINEER in accordance with a schedule mutually developed by CITY and ENGINEER,
Generally, the schedule for the PROJECTS are described as follows:

A,

After acceptance of the Engineering Agreement by the CITY, and with any specific
modifications in scope described by the CITY, the ENGINEER will design the
PROJECT and prepare documents as called for in Article III(B). Based ona
November 16, 2010 start date, Preliminary Design Services will be completed by
March 1, 2011, Right of Way acquisition will start upon approval of the
Preliminary Design by the CITY. If changes are made to this schedule, the
ENGINEER will submit an amendment to this Agreement for approval by the
CITY.

The ENGINEER will not be responsible for delays in the schedule which are
beyond the ENGINEER'S control.

COMPENSATION AND TERMS OF PAYMENT

The CITY will pay the ENGINEER in accordance with the terms and conditions of this
Agreement.

A.

BASIC SERVICES

As set forth in Article [1I(B) the engineering fee will be the basis of a maximum
fixed fee on hourly rates and fixed expenses as outlined in the Engineer's Standard
Fee Schedule. The current fee schedule is shown in the attached Exhibit "A". Total
fees of services will not exceed the following amounts without approval of the
CITY.

TOTAL
Project Administration $12,000
Survey and Base Drawings $3,000
Preliminary Design and Right-of-Way Plans $80,000
Public Involvement $15,000
Final Design and Construction Plans - None $0

il el s Sl

$110,000
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Anytime the ENGINEER anticipates that actual engineering costs will exceed
estimated engineering costs, he will immediately notify the CITY, in writing, of
such proposed increase and the reasons therefor. The CITY will thereupon review
such proposed increase and either accept or reject it.

B. CONSTRUCTION SERVICES —None.

C. ADDITIONAL SERVICES

As set forth in Article III(D) the engineering fee will be based on the current hourly
rates and fixed expenses. The estimated engineering costs as provided to the CITY
represents a probable budget amount. The CITY will be billed for actual direct
hours spent and if the ENGINEER believes the budgetary figures will be exceeded,
the CITY will be promptly notified by the ENGINEER.

TOTAL

1. Environmental Wetlands Review $5,000
2. Cultural Resources Survey $5,000
3. Geolechnical Investigation $12,000
4a. Right-of-Way Acquisition Plats & Legal Descriptions $18,000
4b, Project Data Book and Title Certificates (5 Parcels) $4.650
4c¢. Right-of-Way Documents and Negotiation(62 Parcels) $166,500
4d. Right-of-Way Staking $3,000

$214,150

vii. METHOD OF PAYMENT

The ENGINEER will submit billings for Basic, Construction and Additional services to the
CITY on a thirty (30) day basis under separate cover and will be paid by the CITY within
fourteen (14) days after approval by the City Council. The CITY will pay the ENGINEER a
percentage of the total fee for each phase or a cost not to exceed the amount shown in
accordance with the following schedule:

A, BASIC SERVICES

TOTAL

I. Project Administration $12,000
2. Survey and Base Drawings $3,000
3. Preliminary Design and Right-of-Way Plans $80,000
4. Public Involvement. $15,000
5. Final Design and Construction Plans - None $0
$110,000
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B. CONSTRUCTION SERVICES - None

C. ADDITIONAL SERVICES

TOTAL

[. Environmental Wetlands Review $5,000
2. Cultural Resources Survey $5,000
3. Geotechnical Investigation $12,000
4a. Right-of-Way Acquisition Plats & L egal Descriptions $18,000
4b. Project Data Book and Title Certificates (5 Parcels) $4,650
4c¢. Right-of-Way Documents and Negotiation(62 Parcels) $166,500
4d, Right-of-Way Staking $3,000
$214,150

TOTAL $324,150
CONTINGENCY (Hourly) $15,000

GRAND TOTAL $339,150

Billings will include sufficient documentation to explain the charges. All billings will be
accompanied by a Billings Information Report on a form provided to the ENGINEER by
the CITY.

VIII. TERMINATION OF AGREEMENT
For Cause - If, through any cause, the ENGINEIER will fail to fulfill in timely and proper
manner the obligations under this Agreement, the CITY will have the right to terminate this
Agreement by specifying a date of termination in a written notice to the ENGINEER at least
seven (7) working days before the termination date. In this event, the ENGINEER will be
entitled to just and equitable compensation for any satisfactory work completed.

IX. CONFLICT OF INTEREST
No elected official or employee of the CITY who exercises any responsibilities in review,
approval, or carrying out of this Agreement will participate in any decision relating to this
Agreement which affects his or her direct or indirect personal or financial interest.

X. ASSIGNABILITY
The ENGINEER will not assign any interest in this Agreement and will not transfer any
interest in the same without the prior written consent of the CITY.
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XL

XIL

XIII.

XIV.

TITLE TRANSFER

The products of this Agreement will be the sole and exclusive property of the CITY. Upon
completion or other termination of this Agreement, the ENGINEER will deliver to the
CITY machine reproducible copies of any and all materials pertaining to this Agreement.
or calculations, etc., on letter or legal size sheets, the copies will be of a type possible to
reproduce on a Xerox-type copier. For maps, drawings, sketches, plans, etc,, not on such
letter or legal size sheets, a photographically reproduced print on a stable mylar base will be
provided as the machine reproducible copy mentioned above. No sheets will exceed 22" x
34", The ENGINEER'S reuse of designs under this Agreement is prohibited unless
authorized by the CITY. The CITY may reuse the design, but in doing so will assume all
liability for the design.

CONFIDENTIALITY

No reports, information, and/or data given to or prepared or assembled by the ENGINEER
under this Agreement will be made available to any individual or organization by the
ENGINEER without prior written approval of the CITY.

INSURANCE

The ENGINEER will maintain insurance to protect the ENGINEER from claims under
Workmen's Compensation Acts; claims due to personal injury or death of any employee or
any other person; claims due to injury or destruction of property; and claims arising out of
errors, omissions, or negligent acts for which the ENGINEER is legally liable, The
amounts and extent of such insurance is as follows:

1. Professional Liability - $ 2,000,000 each claim; $2,000,000 aggrepate
2. Vehicle Coverage -
Bodily Injury $ 1,000,000 combined single limit {(each accident)
3. Workmen's Compensation - $ 100,000 each accident
4. General Liability - $ 1,000,000 cach occurrence; $2,000,000 aggregate

ARBITRATION
Any controversy or claim arising out of this Agreement may, if both parties agree, be
decided by arbitration in accordance with the Construction Industry Arbitration Rules of the

American Arbitration Association.

The cost of the arbitration, if any, will be divided equally between the local government and
the ENGINEER.
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XV,

XVIL

XVIL

ENGINEER'S RESPONSIBILITY

The ENGINEER will be responsible for the professional quality and technical accuracy of
all services furnished by the ENGINEER under this Agreement, except for that work
provided by CITY. The ENGINEER will, without additional compensation, correct or
revise any error or deficiencies in his work. Approval of the CITY of any such work will
not in any way relieve the ENGINEER of responsibility for the technical accuracy and
adequacy of said services. The CITY's review, approval or acceptance of, or payment for
any of the services will not be construed to operate as a waiver of any rights under this
Agreement or of any cause of action arising out of the performance of this Agreement.

COMPLETENESS OF THE AGREEMENT
This document contains all terms and conditions of this Agreement and any alteration will
be invalid unless made in writing, signed by both parties and incorporated as an amendment

to this Agreement. There are no understandings, representations, or agreements, written or
oral, other than those incorporated herein.

ENGINEER'S CERTIFICATION OF REPORT

The ENGINEER will place his certification on the Contract Documents, all in conformity
with Chapter 114, Code of lowa.

IN WITNESS WHEREQT, the parties have signed this Agreement as of the day and the year first
above written.

CITY OF ANKENY, POLK COUNTY, IOWA

By
MAYOR
ATTEST:
CITY CLERK CONSULTING ENGINEER
SNYDER & ASSOCIATES, INC.,
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EXHIBIT “A”

SNYDER & ASSOCIATES
2010-11
STANDARD FEE SCHEDULE

Billing Classification/Level

Billing Rate

' R i R : Proféssionai -
Engfneer Landscape Arch.'tect Land Surveyor, Lega! GIS‘
Project Manager, Planner, Right-of-Way Agent, Graphic Designer

Eftlet o

Principal $154,00-164.00 |/hour
Lead $144.00 [/hour
Scnior $134,00 |/hour
VIII $128.00 Fhour
Vil $122.00 p/hour
Vi $118.00 p/hour
A% $110.00 [/hour
v $98.00 [/hour
111 $90.00 [/hour
i1 $82.00 [/hour
| 569,00 |/houe
Technrc.'ans-—CADD Survey, Construct:on Observatfon
Principal $102.00 {/hour
Lead $98.00 {/hour
Senior $94.00 l/hour
VI $88.00 |/hour
VI $79.00 |/hour
V1 $72.00 |/hour
v $66.00 |/hour
v $59.00 |/hour
HI1 $50.00 |/hour
& $42.00 Vhour
__ $36.00 {/hour
P “Administrative
Clencal Comput‘er Programming, ananc.'al
Principal $92.00 |/hour
Lead $86.00 |/hour
Senior $82.00 |/hour
VIl $74.00 |/hour
Vil $69.00 [/hour
Vi $64.00 |/hour
\Y $54.00 |/hour
A% $46.00 |/hour
111 $41.00 [/hour
I $38.00 |/hour

" Reimbursables.

_$3000

fhour

ileage .

current IRS standard rate

[ -person robotic equipment (in addition to technical rate) $25.00 |/hour
Plotter Prints, Blueprints $0.20 |/s.f.
Mylar Prints $2.00 |/s.f.
Color Plots $2.00 |/s.f.
Color Plots - Photo $5.00 |/s.1.
Color Copies $0.50 |/ca.

OQutside Scrvices

As Invoiced
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